List of Pages and Lines Exempt from Disclosure

Task Order 7 — Task Order and Modifications

Task Order 7

Modification 0001
Modification 0002
Modification 0003

Fixed Fee Amounts

Delete the values associated
with the fixed fee amounts.
These deletions are
essential to prevent a
competitor from obtaining
access to SAIC confidential
financial information
critical to our proposal
effort. Release of this data
could give a competitor an
unfair advantage in future
procurements by allowing
them to underbid SAIC.

Task Order 7 - Cost Proposal

Pages 1-2

All lines

Delete the values associated
with the price, total contract
amounts, pricing rates, and
hours. These deletions are
essential to prevent a
competitor from obtaining
access to SAIC confidential
financial information
critical to our proposal
effort. Release of this data
could give a competitor an
unfair advantage in future
procurements by allowing
them to underbid SAIC.

Task Order 7 - Task Management Plan

Page 1
Page 2
Page 4
Page 5
Page 6

Lines 18-20, 27-28
Lines 15-37

Lines 43-45

All lines -

Lines 2-3

These pages describe
SAIC’s technical approach
for accomplishing the
DART Station O&M
Expansion project SOW.
This approach is a result of
SAIC’s own creative
knowledge and experience




and is not publicly
available. Release of this
confidential information
would cause substantial
harm to SAIC’s competitive
posture on future
procurements by allowing
competitors to duplicate this
technical approach to
SAIC’s detriment.

Page 6

Lines 8-9

Delete the names of SAIC
personnel. Release of the
names of SAIC personnel
would allow competitors
the ability to contact these
personnel for the purpose of
pirating them away from
SAIC, thereby harming our
competitive position.

Task Order 7 - Work Breakdown Structure/GANTT Schedule

Pages 1-4

All Lines

Delete SAIC’s estimated
hours for the described
taskings. This deletion is
essential to prevent a
competitor from obtaining
access to SAIC confidential
pricing information critical -
to our proposal effort.
Release of this data could
give a competitor an unfair
advantage in future
procurements by allowing
them to underbid SAIC.
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' OF PAGES

‘ ORDER FOR SUPPLIES OR SERVICES PAGE
2nd papers with contract and/or order numbers, . 1 3
2. CONTRACT NO. (if any) 6. SHIP T0: W(G953023
0A133005CQI1035 a. NAME OF CONSIGNEE _
Z. REQUISITION/REFERENCE NO.  NATIONAL DATA BUOY CENTER
: NWWG9500-5-24890 b. STREET ADDRESS :
SSUING OFFICE Address correspondence to: WG953023 RESOURCES BRANCH /W/OPS53
NATIONAL DATA BUOY CENTER BUILDING 1100
- RESOURCES BRANCH /W/OPS53 c. CITY . d. STATE  |e. ZIP CODE
BUILDING 1100 STENNIS SPACE CENTER MS 39529-6000
1. SHIP VIA . -

STENNIS SPACE C
TIMOTHY D. BLACK

TO: 00004157

Name of Contractor

SAIC

Company Name

SCIENCE APPL]CAT

Street Address

ENTER, MS 39529-6000 -

1ONS INTERNATIONAL CORPORATION

228-688-2382

- 8, TYPE OF ORDER

TIN: 953630868
- __[a. PURCHASE

DUNS: 148095086 | REFERENCE YOUR:

both sides of this order

Please furnish the following on the
terms and conditions specified on

attached sheet, if any, including.

X|b. DELIVERY -

Except for billing instructions on the
reverse, this delivery order is subject
1o instructions contained on this side
only of this form and is issued subject
1o the terms and conditions of the
above-numbered contract. ’

and on the

10260 CAMPUS POINT DRIVE , delivery as indicated.
- MAIL STOP G2 : .
City SAN DIEGO [e.State CA _|1.2ip 921211578 . . ,
- ROPRIATION BOC: 10. REQUISITIONING OFFICE

"ACCOUNTING AND APP

See Attached Schedule

1. BUSINESS CLASSIFICATION (Check

OBLIGATED @9,999.y

WG952023

appropriale box(es))
[ Jb. OTHER THAN SMALL

[ ]c. DISADVANTAGED

[]d. WOMEN-OWNED

[Ja.smaLL :
14. GOVERNMENT B/L NO. 5
2. F.0.B. POINT e ;56%5';(‘;5'370 16. DISCOUNT
. e . |TERMS
INATION . ON OR BEFORE
13. PLACE OF 30 Jun 2006 00.00% 0 Days
W ToN b. ACCEPTANCE ' '
Net 0
17. SCHEDULE (See reverse for Rejections)_ »
: , . | QUANTITY ' | oty
ITEM NO SUPPLIES OR SERVICES ORDERED UNIT UNIT PRICE AMOUNT ACCEPT.
) : (b) {c) {d) ' (e) a0 - (9)
‘ TASK ORDER TOTAL SUM
VALUE E ALLOTTED
$1,442,170.40 $999,999.00
SEE SCHEDULE
———T75. SHIPPING POINT 19, GROSS SHIPPING WEIGHT |20. INVOICE NO. .
27, MAIL INVOICE T0: -(rc(le' '
a. NAME ' ' ‘ pages)
SEE BILLING NATIONAL DATA BUOY CENTER :
INSTRUCTIONS |-—ceen FET ADDRESS (0r P.0. Box) R
EVERSE RESOURCES BRANCH /W/OPS53 USS 1170)
. BUILDING 1100 . . _ GRAND
oY Jo. STATE  |e. ZIP CODE 1.442.170.40 TOTAL
STENNIS SPACE-CENTER MS 39529-6000 o
‘ 23. NAME (Typed)
22. UNITED STATES OF ] _— T = T TIMOTHYD.BLACK '228-688-2382
AMERICA BY (Signature) 4—"1) ;SC/J (32 /a5 (TITLE CONTRACTING/ORDERING OFFICER)

—_— 7T BEPRODUCTION

. OPTIONAL FORM 347 (REV. 6/95) .

e mm sm memEm ;s Aan) o




"ORDER FOR SUPPLIES OR SERVICES - Continuation

PAGE OF PAGES

BIPORTANT: Mark all packages and papers with contract andlor order numbers, 2 3.
. DAIE OF ORDER - - CONTRACT NO. (if any) . ORDER NO. D
3 2005 QA133005CQ1035 - 10007
i . . SUPPLIES OR SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT aTy
(b) ORDERED |  {(d) (e) 0] ACCEPT.

()

(9

0001 TASK ORDER 05-TOS-07 - DART O&M ol m | 144207040]

AND EXPANSION

Provide 411 labor and materials to accomplish
DART O&M and Expansion in accordance
with the Task Management Plan (TMP). The
performance period for this task order is
7/1/2005-06/30/2006.

CPFF
The fixed fee for this task order is (.

Accounting and Appropriation Data:
14.05.C2MS5U6P5804030101632. 2006000095 |
020000.25130000
$ 999,999.00

1,442,170.40

50348-101

OPTIONAL_FORM 348 (10-83)
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{ AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ! Gontrect {D Core SNt
2. Amendment/Modification No. " | 3. ‘Effective Date 4, Requisition/Purchase Req. No. 5. Project No. (if applicable)
0001 ' Aug 9. 2005 :

‘. Issued By ' Code WG953023 7. Administered By (if other than ltem 6) Code
NATIONAL DATA BUOY CENTER SEE BLOCK 6
RESOURCES BRANCH /W/OPS53
BUILDING 1100 »

STENNIS SPACE CENTER, MS 39529-6000
TIMOTHY D. BLACK 228-688-2382
8. Name and Address of Contractor (No., Street, County, and Zip Code) (X) |9A. Amendment of Solicitation No.
_SCIENCE APPLICATIONS INTERNATIONAL CORPO Vendor ID: 00004157 9B. Date (See ltem 17)
10260 CAMPUS POINT DRIVE DUNS: 148095086 :
MAIL STOP G2 ' 10A. Modification of Contract/Order No.
‘SAN DIEGO CA 921211578 : CAGE: 0T5L1 i X QA13'30-05-CQ-]035 0007
: : o 10B. Date (See ltem 13)
Jun 30, 2005
Code [ Facility Code .

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above humbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [_' is extended I_] is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(2) By completing items Band 185, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or -
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

letter,
12. Accounting and Appropriation Data (if required)
See Schedule $ US 0.00 :
’ " 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A. This change order is issued pursuant to: (Specify authority) The changes set forth in item 14 are made in the Contract Order No. in ftem 10A.

)

X B. The above numbered Contract/Order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.)-
Set fourth iem 14. pursuant to the authority of FAR 43.103 (b) . .
C. This supplemental agreement is entered into pursuant to authority of.

D. Other (Specify type of mod[ﬁcar_ion and authority)

E. IMPORTANT: Contractor IX |is not, l Iis required to sign this document and return copies to the issuing office.
14, Description of Amendment/Modification ( Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

1. The purpose of this modification is to adjuSt the funding for this task order.

2. Make the following adjustments to the'accounting and éppropriation data on this task order:
CHANGE: 1405C2MS5U6P5832040301016200600009502000025130000 $799,999.00

(Net Reduction of $200,000.00) , v
ADD: 1405C8M5JTHPDT31040401006200600009502000025130000 $200,000.00
3. The total value and sum allotted to this task remains unchanged. -

Excepl as provided herein, ell terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and efiect.
16A. Name and title of Contracting Officer (Type or Print)

15A. Name and Title of Signer. (Type or Print)
: TIMOTHY D. BLACK . 228-688-2382
Contracting Officer - ' v
v . tim.black@noaa-gov -
. 15B. Contractor/Offeror 15C. Date Signed W %Eci 16C. Date Signed
(Signature of person authorized to sign) ~ " _AYSignature of Contracting Officer) ] Y//q/df
NSN-T540-01=152-8676 : an.105 &7 STANDARD FORM 30 -(REV. 10-83)
» Prescribed by GSA FAR (48 CFR) 53.243

PREVIOUS EDITIONS UNUSABLE




SCHEDULE

) ltem No.

Quantity

Unit

Unit Price

Amount

0001

. |CPFF

Supplies/Services

TASK ORDER 05-TOS-07 - DART O&M AND
EXPANSION

Provide all labor and materials to accomplish
DART O&M and Expansion in accordancc with the

Task Management Plan (TMP). The performance
period for this task order is 7/ 1/2005-06/30/2006.

The fixed fee for this task order is (NI

Accoummg and Appropriation Data:
14.05.C8M3JTHPDT31040401006. 200600009502

0000.25130000
US$ 200,000.00

14.05. C2MSSU6P5804030]01632 2006000093020 .

000.25130000
US$ 799,999.00

NTE

1,442,170.40

1,442,170.40




Doml - ——-

Page  of Pages

< am

. AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT [ 1- Contract ID Code

1 2
'2 Amendment/Modification No 3. Effective Date 4. Requisition/Purchase Req. No. 5. Project No. (if applica’ble)
0002 Sep 23, 2005 NWWGS500-5-25816 [ ‘
e Issued By Code W(G953023 7. Administered By (If other than ltem 6) Code
IONAL DATA BUOY CENTER SEE BLOCK 6 ' :
RESOURCES BRANCH /W/OPS53
BUILDING 1100

STENNIS SPACE CENTER MS 39529-6000
DENNIS E. MORRIS 228-688-1705

8. Name and Address of Con.traclor (No., Street, County, and Zip Code) (X) | 8A. Amendment of Solicitation No.
SCIENCE APPLICATIONS INTERNATICNAL CORPORATION ' ‘
SAIC . . . Vendor ID: 00004157 9B. Date (See /tem 11)
10260 CAMPUS POINT DRIVE : DUNS: 148095086 '
MAILSTOP G2 ' S . 10A. Modification of Contract/Order No.
SAN DIEGO CA 921211578 CAGE: 0T5L1 x QA1330-05-CQ-1035 0007
. . : 10B. Date (See ltem 13}
- Jun 30, 2005
Code [ Faclhty Code
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
is not extended.

U The above numbered solicitation is amended as set forth in itém 14. The hour and date specified for receipt of Offers l___' is extended
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning coples of the amentment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TQ THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF.YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be.made by telegram or
letter, provided each telegramn or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accaunling and Appropriation Data (if required)

See Schedule $US 50,282.66
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS.

1T MODI=IES THE CONTRACT/ORDER NO. AS-DESCRIBED IN ITEM 14.
A. This change order is issued pursuant to: (Specify authority) The changes set forth in item 14 are made in the Contract Order No. in-item 10A.

The above numbered Contract/Order is mudlfied to reflect the administrative changes (such 8s changes in paymg office, appropriation date, etc.)

) Set fourth item 14, pursuant to the authorlly of FAR 43.103 (b)
C. . This supplemental agreement is enlered into pursuant to authorlty of:

D. Other (Specify type of modiﬁcaiian and auhority)
X | FAR 52.232.22 Limitation of Funds {Apr 1984)

E. IMPORTANT; Contractor [X [is not, ] Ls required to sign this document and return
4. Description of AmendmeniiModiﬁcation (Organized by UCF section headings, including solicitation/contract subject matter where feasib/e. )

copies 1o the issuing office.

The purpose of this modification is to add mcremental funding to this task order. The accounting and appropnatlon

data already exists on this task order.

Add the following funds to this tas_k order for-Contract Line Ifem 0001.

1405C8M5ITHPDT31040401006200600009502000025 130000 $50,282.66

Except as provided herein, all ierms ahd condltions of the document referenced in item 9A or 10A, 2s heretofore changed, remains unchanged and in full force and effect,
15A. Name and Title of Signer (Type or Print) - . 16A. Name and title: of Contracting Officer (Type or Print)
_ ‘ DENNIS E. MORRIS 228-688-1705
: : o Contracting Officer .
' : o Dennis.Morris@noaa.gov
15B. Contractor/Offeror ‘| 15C. Date Signed ’ 1521\“””3‘3 States Warlca 16C. Date Signed
- L Lo I oo ‘ ; 3 /’0 5
(Signature of person authorized to sign) (Signature of Contracting Officer) 7/ A
NSN 7540-01-152-8070 } : 30-105 STANDARD FORM 30 {REV. 10-83)
‘ ' Prescribed by GSA FAR (48 CFR) 53.243

PREVIOUS EDITIONS UNUSABLE




s

‘ _ SCHEDULE
Itern No. Supplies/Services Quantity Unit " Unit Price Amount
: TASK ORDER TASK ORDER
‘ VALUE ~ ALLOTMENT
Previous $1,442,170.40 $999,999.00
Change $0.00 $50,282.66
Cument  $1,442,170.40 $1,050,281.66
SEE SCHEDULE
. NTE
B 1,442,170.40 1,442,170.40

0001

‘CPFF

TASK ORDER 05-TOS-07 - DART 0&M AND
EXPANSION '

Provide all Jabor and materials 1o accomplish
DART O&M and Expansion in accordance with the
Task Management Plan (TMP). The performance
period for this task order is 7/1/2005-06/30/2006.

The fixed fee for this task order is [ D

Accounnng and Appropriation Data:

14.05.C8M5JTHPDT310404010106. 200500009502

0000.25130000

US$ 250,282.66

14.05. C2MSSU6P5804030101632 2006000095020
000.25130000 -

US$ 799,599.00




FI/UINC

v
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | eomeetiP eete e e
2 Amendment/Modification No. 3. Effective Date 4. Requisition/Purchase Req. No. -~ | 5. Project No. (if applicable)
0003 Mar 31, 2006 NWWG9502-6-27586 o .
6. Issued By " Code WG953023  |7. Administered By (If other than ltem 6) Code
"NATIONAL DATA BUOY CENTER ' SEE BLOCK 6
RESOURCES BRANCH /W/OPS53
LDING 1100
NNIS SPACE CENTER, MS 39529-6000
TIMOTHY D. BLACK 228-688-2382

(X) 19A. Amendment of Solicitation No.

8. Name and Address of Contractor (No., Street, County, and Zip Code)

SCIENCE APPLICATIONS INTERNATIONAL CORP  Vendor ID: 00004157 8B. Date (See ltem 11)

DUNS: 148095086

10260 CAMPUS POINT DRIVE . ' . .
MAIL STOP G2 10A. Modification of Contract/Order No.
SAN DIEGO CA 921211578 CAGE: 0T5L1 x QA1330-05-CQ-1035 0007
' : | 10B. Date (See ltem 13)
Jun 30, 2005 ‘
Code | Facility Code

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in itern 14. The hour and date specified for receipt of Offers u is extended [_DJ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
'(a) By completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such chénge may be made by telegram or
r letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

letter, provided each telegram o
12. Accounting and Appropriation Data (if required) .

See Schedule $US  391,888.74 ' .
13. THIS [TEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS.

|T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A. This change order is issued pursuant {o: (Specify authority) The changes set forth in item 14 are made in the Contract Order No. in item 10A.

{x)

tract/Order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.)

‘ B. The above numbered Con
Set fourth item 14, pursuant to the authority of FAR 43.103 (b)

|'C. This supplemental agreement is entered into pursuant to authority of.

D. Other (Specify type of modification-and authority)

X FAR 52.232-22 LIMITATION OF FUNDS (APR 84)

E. IMPORTANT: Contractor | X [is not, | |is required to sign this document and return
14. Description of Amendment/Modification (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

’

copies to the issuing office. ] -

1. The purpose of this modification is to add funds to this task order. The accountin g and appropriation data is new
and must be added to the task order. ’ S :

2. See page 2 for the details.of CLIN 0001. Add the following funds to this task order for CLIN 0001:

1406C2MS5UEP5832040301016200600009502000025130000 $391,888.74

3. The total value of this task order is unéhanged.

erms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full forcé and effect.

Except as provided herein, all t

15A. Name and Title of Signer (Type or Print) 16A. Name and title of Contracting Officer (Type or Print)
: o | TIMOTHY D. BLACK  228-688-2382
v , Contracting Officer .
. ' tim.black@ngaazgov : :
B. Contractor/Offeror - ' 15C. Date Signed Wsmtes of America 16C. Date Signed :
(Signature of person authorized to sign) 7 _2TSignature of Contracting Officer) ,
NSN.7540.01-152-8070 , ' 301057 STANDARD FORM 30 (REV. 10-83)
A Prescribed by GSA FAR (48 CFR) 53.243

PREVIOUS EDITIONS UNUSABLE




SCHEDULE .

ltem No. Supplies/Services Quantity Unit Unit Price Amount

TASK ORDER TASK ORDER

. : VALUE ALLOTMENT
_ Previous '$1,442,170.40 $1,050,281.66
, |Change- 0.00 391,888.74
. Current $1,442,170.40 $1,442,170.40

. .
" JB 1,442,170.40 ' 1,442,170.40 _

0001

1USS$ 391,888.74

TASK ORDER 05-T0S-07 - DART O&M AND
EXPANSION.

Provide all labor and materials to accomplish
DART O&M and Expansion in accordance with the
Task Management Plan (TMP). The performance
period for this task order is 7/ 1/2005-06/30/2006.

CPFF
The fixed fee for this task order is (i NNEGG:0DG

Accounting and Appropriation Data:
14.05.C8M5JTHPDT31040401006.200600009502
0000.25130000

USS$ 250,282.66 _

14.06.C2MS5U6P5832040301016.2006000095020 | . -

000:25130000

14.05.C2MS5U6P5804030101632.2006000095020

000.25130000
US$ 799,999.00




Task Order: 52-11

Date: 24 May 2005

DART Station O&M and Expansion

(FFP or C‘PFF)‘

Title of Task Order:

NDBC Branch: ‘W/OPS-052

Performance Period: 1 July 2005 — 30 June 2007
Task Order Type: CPFF

Purpose:
(How this TO relates to
NDBC’s Mission or
‘What Problem needs to
be solved)

o maintain NOAA-NDBC’s existing Deep-ocean Assessment and
Reporting of Tsunami (DART) stations to ensure high confidence of
availability of tsunami data from those stations to the NWS Tsunami
Warning Centers during possible tsunami events, and :

To execute plans for expansion of DART stations with completion
of transition of DARTver2 design from PMEL, preparation of
DART ver?2 systems and deployment of the new systems and O&M
of the completed DART array.

Background:

The NBDC operates and maintains 6 DART stations since transition
from PMEL in 2004. Plans are in place for installation of 2
additional stations before August 31, 2005. The existing stations
require maintenance for inspection and battery refresh of the surface
buoy each year and of the BPR every 2 years.

FYO05 field maintenance was accomplished for station 46404 was
accomplished in February 2005, and for stations 46401 and 46402 in
April 2005. Field service for 46406 is scheduled for mid-August
2005. Field service for stations 46403, 46405 is not yet scheduled.
Deployment of a new station in the Gulf of Alaska is required before

August 31, 2005.

NOAA developed a plan for an expanded US tsunami warning
system following the 26 December 2004 tsunami event in the Indian
Ocean. The plan includes accelerated completion of the DART ver2
design by PMEL and transition and operationalization of that design
by NDBC. The plan expands the DART network to 30 stations and
in-water spares in the Pacific Ocean and 7 in the Atlantic/Caribbean
oceans, and includes spare equipment for supporting the new
network. Plans include production of the 1 8 DART systems
(Block I) in Seattle with PMEL engineers and technicians. The
remaining systems (Block II) are to be built at the NDBC facility.

Scope of Effort:

For the remainder of FY05, field maintenance for DART stations
46403, 46405, and 46406 and installation of 1 new station in the
Gulf of Alaska, including preparation of all station replacement
components and systems, coordination with OPS52 for ship support,
and execution of the on station maintenance.




For FY06, preparation of all equipment necessary for planned 2006
station maintenance.

Finalization of DART ver2 design in cooperation with PMEL.

Fabriczition, assembly, integration and testing of new DART ver2
systems and spares for deployment of the new systems at 37 NOAA
station locations before June 30, 2007.

Annual maintenance of deployed systems according to servicing

schedule.
Block I consists of 8 systems to be assembled and tested in Seattle

with PMEL. .
The remaining DART systems, Block II, are to be assembled and

tested at NDBC facility.




Tasks:

1. Plan and execute field maintenance for DART stations 46403,
46405, and 46406 and 1nstallat10n of 1 new station in the Gulf of

Alaska.
This includes but is not limited to:

a. Preparation of DART station equipment, including repairing,
assembling, integrating, and testing buoy and BPR systems,
components and spares to support field service.

b. Operational engineering necessary to support planned operations,
including proactive and reactive correction of problems.

c. Preparation of Field Service / Cruise Plans.

d. Provide port and other field services ( cranes, gases, etc) meet

mission needs.

2. With PMEL and NDBC engineers, complete engineering design
of DART ver2. Finalize drawings and procedures for fabrication,
assembly, testing and deployment of DART ver2 systems.

3. Plan and execute NOAA plan for DART station expansion. This

includes but is not limited to:
a. In Seattle, in cooperation with PMEL, fabncate assemble test

and deploy DART ver2 Block I systems.
b. At an NDBC facility, fabricate, assemble, and test DART ver2

Block II and complete expansion of DART stations with deployment

of remaining systems.
d. Prepare Field Service / Cruise Plans for deployment of the new

stations.
e. Provide port and other field services ( cranes, gases, etc) meet

mission needs.

4. Provide management of inventory for DART ver2 components
and systems, including preparation of procurement documentation
for acquisition of necessary parts and components to support the
expansion. '




Assumptions/
Constraints
(Security, Safety,
Accessibility, etc...)

1. Ship support will be arranged by the Governement.

2. Ship support for 46406 has been scheduled for lateAugust on
NOAA ship K’IMIMOANA in-conjunction with TAO cruise.

3. NDBC gov’t engineer or program manager may go to sea with
the NTSC on DART service cruises.

4. Field service activities will comply with USCG, NOAA safety
policies and regulations, as well as other Federal, State, and local
regulations.

5. The network will continue to be maintained by adhering to best
marine practices and maintenance schedules.

6. All efforts will be made to minimize cost without sacrificing
quality or workmanship.

7. Stations will be serviced per applicable NOAA NDBC
instructions, procedures, and documentation and will be verified as
operational after deployment

8. NOAA’s DART station expansion project schedule is included
for planning activities under this Task Order.




Deliverables:

1. Field service planned and executed for 46403, 46405 and 46406
prior to Sept 30, 2005. '
2. Completion of preparations for and installation of new DART
station (POMBA) in the Gulf of Alaska prior to August 31, 2005.

3. Schedule-oriented operational engineering to meet mission
requirements and correct problem areas. -

4. Completed DART ver2 design with full documentation and parts
list, and with configuration and change management in accordance
with NDBC instructions and procedures.

5. Fabrication, assembly, testing and deployment of DART ver2
systems in accordance with NOAA plan and schedule.

6. Field maintenance for the DART ver2 stations planned and
executed within operational schedule.

7. Bi-weekly report of status of activities and associated costs.

GFE/GFIL

GFE/GFI is available to support this effort.

The Government requests your technical proposal state whether you
intend to utilize the available GFE/GFIL. Your cost proposal shall
reference whether you will use GFE/GFI and the cost impact of that

decision.

Program Objectives/
Possible Performance
Measures:

The Government requires this task order have performance-based
measures that align with the Statement of Objectives and Program
Goals contained in the contract. The contractor is required to
provide a list of proposed measures for this task order with goals for
level of service and the outcomes for achieving/not achieving those

Goals.

Inspection/Acceptance:

Final inspection and acceptance of all work performed, reports
generated, and other deliverables will be conducted by the COTR or

other designee.

Travel:

Travel is required to support this task order. The contractor shall
provide cost estimates for all travel in the cost proposal and the
travel expenses must comply with the Federal Travel Regulations.

Required information
and/or submittals to be
included in the required
Task Management Plan
(TMP):

1. Submit a Task Management Plan that includes a Work
Breakdown Structure, GANTT and narrative that shows an
understanding of the operational considerations and identifies
concerns, and possible mitigation strategies for:

a. operation of the existing DART stations.

b. expansion of the DART network with DART ver2 systems in
accordance with NOAA plan.
2. Quarterly plan for execution of activities in response to this task
order, along with associated estimated costs (NTSC labor/travel,
consumable items, other components, shipping of equipment to/from
field, other contract services except ship support).




TASK MANAGEMENT PLAN
TASK ORDER NUMBER: 05-TOS-07-REVISED

- TITLE: DART Station O&M and Expansion

PERIOD OF PERFORMANCE: - July 1, 2005 — June 30, 2006

1.0 SCOPE AND ASSUMPTIONS

1.1  SCOPE: This Task Management Plan is to maintain NOAA-NDBC'’s existing
Deep-ocean Assessment and Reporting of Tsunami (DART) stations to ensure high
confidence of availability of tsunami data from those stations to the NWS Tsunami
Warning Centers during possible tsunami events, and to execute plans for the expansion
of DART stations.

1.2  ASSUMPTIONS:

1.2.1

1.2.2 SAIC will have access to and use of all GFE/GFI currently available. Asnew
employees are hired into the program the same type of GFE/GFI will be made available
to support their efforts. This assumes all GFE/GFTI is in proper working/useable
condition.

1.2.4 Ship support will be arranged in a timely manner by NDBC that allows for
operational schedule requirements associated with DART buoy production, shipping and

deployment.

1.2.5 Ship support for 46406 has been scheduled for late August, 2005 on NOAA ship
Ka ‘Imimoana in conjunction with a TAO cruise.

1.2.6 NDBC government engineer or program manager may go to sea with the NTSC

on DART service cruises.
\

1.2.7 Field service activities will comply with USCG, NOAA, safety policy regulations,
as well as other Federal, State and Local regulations.

1.2.8 The DART network will continue to be maintained by adhering to best marine
practices and maintenance schedules.

Use or disclosure of information contained on this sheet is subject to the restrictions in the cover letter of this proposal. 1




TASK MANAGEMENT PLAN
TASK ORDER NUMBER: 05-TOS-07-REVISED

1.2

.9 All efforts will be made to-minimize costs without sacrificing quality of

workmanship.

1.2

.10 Stations will be serviced per applicable NOAA NDBC instructions, procedures

and documentation and will be verified as operational after deployment.

1.2

.11 The included NOAA DART station expansion project schedule will be subject to

change.

2.0

2.1

SOW /TECHNICAL APPROACH -

Statement of Work:

a.) The planning and execution of all field maintenance for DART stations
46403, 46405 and 46406, and installation of one new station in the Gulf of
Alaska. This task includes, but is not limited to :

i) Preparation of DART station equipment, including repairing, assembling,
integrating, and testing buoy and BPR systems.

ii) Operational engineering necessary to support planned operations,
including proactive and reactive correction of problems.

Use or disclosure of information contained on this sheet is subject to the restrictions in the cover letter of this proposal. 2




TASK MANAGEMENT PLAN
TASK ORDER NUMBER: 05-TOS-07-REVISED

i11) Preparation of Field Service / Cruise Plans
iv) Provide port and other field services (cranes, gases, etc.) to meet mission

needs.

b.) With PMEL and NDBC engineers, complete engineering design of DART 2.
Finalize drawings and procedures for fabrication, assembly, testing and
deployment of DART 2 systems.

c.) Plan and execute NOAA plan for DART station expansion. This includes but
is not limited to:

i) In Seattle, in cooperation with PMEL, fabricate, assemble, test and deploy

DART 2, Block I systems.

i) At an NDBC facility, fabricate, assemble, and test DART 2, Block II and
complete expansion of DART stations with deployment of remaining systems.
It is intended to commence this work to occur in tandem with (i) above.

iii) Prepare Field Service / Cruise Plans for the deployment of the new DART

2 network stations.
iv) Provide port and other field services (cranes, gases, etc.) to meet mission

needs.

d.) Provide management of inventory for DART 2 components and systems,
including preparation of procurement documentation for acquisition of necessary
parts and components to support the expansion

2.2  Management Approach

See Attachment A: WBS layout
ee Attachment B: Narrative to WBS

3.0 SCHEDULE

3.1 See Attachment C: Program Performance Schedule

32 - Delivery Schedule

Plan and execute Field Service for stations 46403,
46405, and 46406.

Prepare, plan and execute the deployment of new Prior to September 30, 2005
DART 1 station (POMBA) between Stations 46401
and 46402 and two PMEL-constructed DART 2
buoys in the Gulf of Alaska.

Perform schedule-oriented operational In accordance with NOAA plan an
engineering to meet mission requirements and schedule :

Prior to September 30, 2005

Use or disclosure of information contained on this sheet is subject to the restrictions in the cover letter of this proposal. 3




TASK MANAGEMENT PLAN
TASK ORDER NUMBER: 05-TOS-07-REVISED

correct problem areas

Complete the DART 2 design with full
documentation and parts list, and with
configuration and change management in
accordance with NDBC instructions and
procedures

In accordance with NOAA plan and
schedule

Perform fabrication, assembly, testing and
deployment of DART 2 systems

In accordance with NOAA plan and
schedule

Conduct planned field maintenance for the DART
2 network stations

Execute within planned operational
schedules.

Provide a status report of activities and associated
costs.

Bi-Weekly

3.0 DELIVERABLES

46405, and 46406.

Upon Completion

Prepare, plan and execute the deployment of new
DART station (POMBA) in the Gulf of Alaska and
incorporate deployment of two DART 2 buoys
constructed and prepared by PMEL

Upon Completion

Perform schedule-oriented operational
engineering to meet mission requirements and
correct problem areas

Upon Completion

Complete the DART 2 design with full
documentation and parts list, and with
configuration and change management in
accordance with NDBC instructions and
procedures

Upon Completion

Perform fabrication, assembly, testing and
deployment of DART 2 systems

Upon Completion

Conduct planned field maintenance for the DART
2 network stations

Upon Completion

Provide a status report of activities and associated
costs.

Upon Submission

4.0 PERFORMANCE SPECIFICATIONS AND METRICS

Use or disclosure of information contained on this sheet is subject to the restrictions in the cover letter of this proposal. 4
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TASK MANAGEMENT PLAN
TASK ORDER NUMBER: 05-TOS-07-REVISED

6.0 KEY PERSONNEL

7.0 SEE ATTACHED

7.1 NDBC DART II WBS 7-15-05.vsd

7.2 NARRATIVE TO WBS FOR TO7v2.doc
7.3 Dart 2 BOE MRL.xls

7.4 DART FY06 Sched.pdf

8.0 PAYMENT TERMS- Invoices shall be submitted upon completion of each
SAIC accounting period. Payment shall be made within 30 days.

Use or disclosure of information contained on this sheet is subject to the restrictions in the cover letter of this proposal.
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TASK ORDER #7
DART Station O&M and Expansion
POP: 07/01/05-06/30/07

CONTRACT YEAR 1
DIRECT LABOR HOURS

Use or disclosure of this information contained on this page is subject to the restrictions on the cover letter of this proposal.
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